

Summary of All Works / Tenders / Contracts handled by Department of IT above the Threshold Limit of Rs. 30 Lakhs during March,2008

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
Enquiry No.	Item/ Nature of Work	Mode of Tender Enquiry	Type of Bidding (Single/ Two Bid System)	Last date of receipt of Tender	Nos.of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No & date	Name of Vendor/ Contractor	Value of Order (In Rs.)	Delivery Scheduled	Actual date of start of work	Actual date of completion	Reasons for delays, if any
DIT/006(249)3198/07 dt 23.08.07 & DIT/006(249)3277/07 dt. 05.03.07	198 Nos Pentium PC for CBS rollout	Limited to empanelled vendors	Two bid system	10.09.07	5	1.Wipro Ltd 2. Acer I Ltd 3. HCL Ltd 4. CMS Ltd	1 (M/s ITI Ltd)	Yes	DIT/006/(249)/1396/2008 dated29.03.2008	M/s Wipro Ltd	4839494	2 weeks	NA*	NA*	NA*
DIT/006(249)4230/07 dt05.11.2007	355 Nos 80 Column Printer	Limited to empanelled vendors	Single Bid System	13.11.07	4	1.Wipro Ltd 2. Acer I Ltd 3. HCL Ltd 4. Duckback Information System Ltd		Yes	DIT/006/(249)/184/2008 dated 11.01.20087	M/s HCL Ltd	3248960	2 weeks	NA*	NA*	NA*
DIT/006(249)3198/07 dt 23.08.07 & DIT/006(249)3277/07 dt. 05.03.07	1182 Nos Pentium PC for CBS rollout	Limited to empanelled vendors	Two bid system	10.09.07	5	1.Wipro Ltd 2. Acer I Ltd 3. HCL Ltd 4. CMS Ltd	1 (M/s ITI Ltd)	Yes	DIT/006/(249)/142/2007 dated 10.01.2008	M/s Wipro Ltd	25691480	2 weeks	NA*	NA*	NA*
	Change Order for Atm Connectivity					System Integrator M/s HP		L-1	CR/027 dated 24.03.08	M/s Hewlett Packard India Pr. Ltd	6286699		NA*	NA*	NA*